

Ref: BOI: HO: IT: RFP: CLOUD: 768 Dated 01.10.2021

Corrigendum 1 Dated 18/10/2021

We give below necessary modifications/clarifications/additions/deletions pertaining to various clauses contained in the RFP. Please note that this corrigendum forms integral part of the RFP.

S. No.	RFP Clause	Revised RFP Clause
1	Page-24. Clause-3.26.6 Delivery Schedule: Delivery Schedule for RAM Modules: The delivery of all products and/or systems and/or services covered under this bid to be completed within 4 weeks of issuance of Purchase Order.	Page-24. Clause-3.26.6 Delivery Schedule: Delivery Schedule for RAM Modules: The delivery of all products and/or systems and/or services covered under this bid to be completed within 5 weeks of issuance of Purchase Order
2	Page-25. Clause-3.26.6 Delivery Schedule: The installation, commissioning and integration by OEM under this bid to be completed within the 6 weeks of issuance of Purchase Order.	Page-25. Clause-3.26.6 Delivery Schedule: The installation, commissioning and integration by OEM under this bid to be completed within the 7 weeks of issuance of Purchase Order.

- ★ The above change shall be construed as part of RFP Ref No. BOI: HO:IT: RFP: CLOUD:768 Dated 01.10.2021.
- ★ All other terms and conditions shall be same as per RFP Ref No. BOI: HO:IT: RFP: CLOUD:768 Dated 01.10.2021.

For Bank of India

Request for Proposal for Supply, Installation of RAM modules for the existing Cloud Infrastructure



REQUEST FOR PROPOSAL for Supply, Installation of RAM (Physical memory) modules for the existing Cloud Infrastructure

Ref BOI:HO:IT:RFP:CLOUD:768 Dated 01.10.2021

Pre Bid Query Meeting : Dated 11/10/2021

S. No	Page No.	Section	RFP Clause	Clause/Technical Specification	Banks Response
1	24	Opening of Price Bids / Reverse Auction	3.26.6	The delivery of all products and/or systems and/or services covered under this bid to be completed within 4 weeks of issuance of Purchase Order.	Refer Corrigendum-1
2	25	Opening of Price Bids / Reverse Auction	3.26.6	The installation, commissioning and integration by OEM under this bid to be completed within the 6 weeks of issuance of Purchase Order.	Refer Corrigendum-1
3	34	Payment Schedule	4.16	Remaining 10% payment will be released after 3 months of successful installation, and within 45 days of submission of invoices.	As per RFP